

Г



٦

 Website:
 Www.southernleytestateu.edu.ph
 BAGONG PILIPINAS

 Excellence
 Service
 Leadership and Good Governance
 Innovation
 Social Responsibility
 Integrity
 Professionalism
 Spirituality

	PRO	OGRAM OF W	ORKS				
Project		Proposed Rehabilitation of Hotel de SLSU Landscape (Front)			:		
				Appropriation : Source of Fund :			
	(Front)			Issued Oblig. Authority :			
ocation	Ol Ol UN-is Oserano Oser Danua Oserad O	ain Campus,San Roque,Sogod, Southern Leyte			:		
	SLSU Main Campus, San Roque, Sogoo, So			Duration : 45 Calendar Days			
Project Cate	gory : Site Development	. Site Development		Starting Date : Upon approval of contract			
	Site Development			Mode of Implementation : By Contract			
Project Desc	ription :						
Technical Pe	rsonnel : Engineer, Foreman, Timekeeper, Landscap	er,Mason, Elect	trician, Labor				
Equipments	: Electric Drill, Electric Grinder						
Item No.	Scope of Work	% Wt.	Qty	Unit	Unit Cost	Amount	
	Defference (Trans)						
807 (2)	Softscape (Trees)		2	Each		0	
807 (2)	Softscape (Shrubs)		302	Each		0	
807 (2)	Softscape (Grass)		150	m2		0	
807 (3)	Hardscape (Bollard Light)		38	Each		0	
807 (4)	Garden Soil		15	m3		0	
807 (9)	Paver Blocks		55	m2		0	
		0.00	%			₽	
		down of Expe	nditures				
	A. Direct Cost						
	Material Cost Labor Cost						
					Sub-Total	₽	
	B. Indirect Cost				ous-rotai	•	
1. Ove	erhead, Contingencies & Miscellaneous (OCM) (15% of A)						
	2. Contractor's Profit (10% of A)						
	3. VAT Component (5% of A+B.1+B.2)						
					Sub-Total B	₽	
				T	otal Estimated Cost	Ð	
				I.		F	