

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
Lot 1 - FURNITURE & FIXTURES				
1	Glass Dry Erase Board w/Marker Tray Magnetic white	6 sets		30 CD
2	Display and Storage Cabinet	3 units		30 CD
3	Office Sala Set/Receiving Set	1 set		30 CD
4	Glass Cabinet	2 units		30 CD
5	Conference Room Table and Chairs (12 seaters)	1 set		30 CD
6	Unit Compact Kitchen Sink	1 unit		30 CD
7	Executive Office Desk	1 set		30 CD
8	Reception Desk	1 set		30 CD
Lot 2 - Equipment				
1	Interactive Board	1 set		30 CD
2	Branded Computers and Accessories	99 sets		30 CD
3	Branded Desktop Computers for IOS Dev't.	25 units		30 CD
4	UPS	5 units		30 CD
5	Vacuum cleaner with Polisher	1 unit		30 CD
6	CISCO Bundle for CCNA subject	1 set		30 CD
7	3D Printer	1 set		30 CD
8	Laser Jet Printer	1 unit		30 CD
9	Sound System Amplifier	1 set		30 CD
10	Air - Con Split type	3 units		30 CD
11	Ring Binder Machine	1 set		30 CD
12	LCD Projector	1 unit		30 CD
13	CCTV Package	1 set		30 CD
14	LED TV	1 unit		30 CD